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Overview

ÅHalvorsen Program Team

ÅProgram Description 

ÅProgram Requirements

ÅProgram Milestones
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Halvorsen Program Team
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Halvorsen Description

Å Self-propelled 25,000 pound capacity

Å Halvorsen Weighs 32,000 pounds

Å 14ô2ò Wide X 29ô7ò Long 

Å High reach to 18ô 5ò when fully extended

Å Interfaces with C-130, C-5, C-17 and commercial cargo aircraft

Å Powered by a Six Cylinder Detroit Diesel D706LTE Engine with an 

Allison 4 speed transmission
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Program Requirements

Å The Air Force intends to compete a 7 year requirements type PBL 

contract for Halvorsen CLS

ïReverse Engineering for Sustainment and Life Cycle Management

ï Support for 443 fielded Halvorsens with potential to expand to 538 

Halvorsens

Å Reverse Engineering (No TDP exists) 

ï The Air Force will provide the contractor with two (2) Halvorsens

ï The contractor will tear down and rebuild two (2) Halvorsens

Å To determine overhaul tasks and to develop a depot overhaul manual

Å Depot overhaul demonstration will begin one year after contract award

Å Depot overhaul demonstration is expect to be completed in 18 months

Å CLS Support
ïDepot overhaul on 24 to 50 loaders each year

ï Address structural abnormalities or non-standard repairs as they are 
discovered

ï Accident repair will be field repair when possible, and repair at a contractor 
depot facility when required
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